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Contract Number: 

Work Assignment Number: 
Amendment Number: 
Work Assignment Title: 

EP-W-12-030 OSRE-3 

1 
Original 
Program Management 

FY 2017 

Work Assignment Manager: Lisa Blum, 202-564-4283 ""'-:;) ~~ 
1200 PA Avenue, NW 

Division Director: 

Quality Standard: 

Washington, DC 20460 
Mail Code: 2271-A 

Laura Milton, 202-564-6017 
Director, Program Ope~~~ 
Mail Code: 2271-A 

This work assignment does not involve environmental data generation or use. 

Alternate COR: Elissa Goeke, 202-564-0894 

Purpose: This SOW is the original request for contractor support for FY 2017. The period 
of performance is through March 5, 2018. 

Background: The Program Operations Staff (POS) office within the Office of Site 
Remediation Enforcement (OSRE), serves as the primary contact for all Headquarters 
enforcement activities located in OSRE. OSRE is responsible for developing overall policy, 
legal and technical guidance for Headquarters and Regional enforcement actions. The Program 
is designed to respond to the particularly complicated legal, technical and policy problems 
posed by hazardous waste sites and the multiplicity and inconsistency of legal authorities 
currently available to deal with these problems. 

Under this work assignment, POS tracks, monitors, and assesses the program 
management costs associated with the technical work assignments. The contractor shall 
provide the Contract Level COR reports in the areas of information management, ad hoc 
reports, program support, contract management, and contract administration as required 
through Technical Decision Directives. 

This work assignment falls under the General Management Support #3 category of the 
contract SOW. 

WORK ASSIGNMENT TASKS AND DELIVERABLES: 

TASK 1: Work Plan: 

The contractor shall provide a detailed work plan, staffing plan , and cost proposal at the task 
level , outlining the contractor's approach for accomplishing this work assignment. The work 
plan shall include the tasks, schedules, and deliverables. The cost estimate shall be at the task 
level. The contractor shall submit a conflict of interest (COl) notification within 5 calendar days 
after receipt of this work assignment acknowledging or disavowing the presence of a COl. 
The contractor shall submit the work plan within 15 calendar days of receipt of this work 
assignment. 
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TASK 2: Contract Management: 

The contractor shall provide in the monthly progress report a breakout of all copying charges 
identified by category (i.e., financial status reports, monthly progress reports, correspondence), 
the number copied , and the cumulative amount. Miscellaneous printing must also be identified. 
The Contractor shall adhere to the Agency's Printing requirements. All copying costs must be 
identified in the narrative -summary, no costs shall be identified as miscellaneous. If the total 
number of photocopies for this work assignment exceeds 5,000 copies, the contractor shall 
identify the photocopying costs by task and deliverable. 

The contractor shall identify the amount of time spent on each item identified under the 
· Progress Made this Report Period category of the Progress Report for each person claiming 
hours on this work assignment. The time increments shall duplicate those charged on the 
employee's time sheets. 

The contractor shall provide ad hoc reports, graphics, conference support, brochures, posters, 
surveys, facilitators, quick turnaround support, and technical assistance to support OSRE. Due 
to the uncertainty of specific requirements related to deliverables under this task, the EPA 
Contract Level COR will issue technical directives which will describe the deliverable required 
and the deliverable due dates. The Contract Level COR may verbally request the required 
report. All verbal requests will be followed-up in writing within 5 calendar days of the verbal 
request. For cost estimation purposes, the Contract Level COR anticipates 4 TDDs will be 
issued during this period of performance. 

The contractor shall submit an FY 2017 status report in the monthly progress report. This report 
shall not report cumulative totals. The report shall identify the work assignment number and title, 
the approved work plan LOE and dollars during FY 2017, the authorized LOE and dollars during 
FY 2017, and the invoiced LOE and dollars during FY 2017. Carryover LOE and dollars shall 
not be reported in this status report. 

The contractor shall submit a justification in the narrative portion of the progress report 
each month that it does not meet the 7% program management target. 

Task 3: Brownfields Accounting 

The contractor shall maintain an accounting section for all costs associated with 
Brownfields. The costs shall be reported in the program management narrative section. The 
costs shall be reported by fiscal year, work assignment, type of work performed, labor 
categories, and costs. This section shall be an accumulative report that reports both the current 
and cumulative costs. This section shall be not more than Y2 page in length. Please note: this 
task must be tracked as Brownfields and charged to the Brownfields accounting DCN. 

OTHER REQUIREMENTS: 

The Contract Level COR does not anticipate any long distance travel to occur during this 
period of performance. The contractor shall notify the Contract Level COR when 75% of the 
work assignment's authorized LOE and/or dollars have been expended. 
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Contract Number: 

Work Assignment Number: 
Amendment Number: 
Work Assignment Title: 

Work Assignment Manager: 

Associate Director: 

EP-W-12-030 OSRE-3 

WA4-02 
Original 

FY: 2017 

Region 6 Superfund Document Management System and 
Superfund Enterprise Management System 

Nancy Yarber~ .. ~ 
Region 6 117 .. cr- (__) 
Anthony Talton 1 •• ~ MJ.. 0'-~ 
Region 6 ~tyJ.f/VW' 

v 
Performance Standards: Work is to be completed in accordance with the standards set 
forth in 1552.242-71 and outlined as evaluation criteria on the invoice notification form . The 
contractor must meet, at the minimum, the excellent criterion for quality of service, cost control, 
timeliness of performance, and business relations and be evaluated at the exceed expectations 
level for the period to be considered for continuation of service into Option Period IV. 

Quality Standard: 
Keirn, Stephen Digitally signed by Keirn, Stephen 

ON: cn=Keim, Stephen, emaii=Keim.Stephen@epa.gov 
Date: 2016.08.01 18:27:05 -04'00' 

Stephen Keirn, Quality Assurance Officer Date 

This work assignment does not involve environmental data generation or use. 

This work assignment falls under categories #1 (Program Planning}, #2 (Program and 
Information Management Support), #3 (General Management Support), #12 (Records 
Management) 



REGION 6 SUPERFUND DOCUMENT MANAGEMENT SYSTEMS 
AND SUPERFUND ENTERPRISE MANAGEMENT SYSTEM 

STATEMENT OF WORK 

I. INTRODUTION 

1. Background 

Information management practices in the Region 6 Superfund Program have advanced 
significantly over the past several years. Information technologies have dramatically affected the manner 
of ensuring the preservation of records and providing access to it. The IT changes have impacted not 
only those who prepare and manage the records collections throughout the document life cycle, but also 
the consumers of the information. The complexity of information presentation, communication, and 
management technologies continues to progress. The Region 6 Superfund program has invested a great 
deal of time and resources to implement powerful records management tools to improve organizational 
productivity, better empower end users, and more readily deliver information for litigation, to the public 
and to Congress. Good records keeping/management is vital to support not only the daily Removal and 
Remedial staff, but to ultimately insure Cost Recovery and Enforcement staff can depend on the quality 
and availability of documents and records available to complete Cost Recovery Actions and Litigation . 

What were once locally managed electronic records keeping systems referred to as Superfund 
Document Management System2 (SDMS2) is now centralized as a national system. As such, the 
contractor should always be aware of national requirements of the Superfund Enterprise Management 
System (SEMS) that applies to the regions. This Region also maintained separate instances of the 
SDMS2 system and uses it for various local records applications. These systems are now referred to as 
R6 Superfund Information System (R6SIS). 

2. Scope 

The Contractor shall generally provide Regional application support for the Superfund Program 
that includes maintenance, troubleshooting and upgrades. The Contractor shall work with the EPA COR 
to provide technical support when EPA Headquarters releases new versions of software or the region 
upgrades or changes IT Infrastructure that affects R6SIS. The Regional systems requiring support are 
written in Java programming langu~ge running on an Oracle ORDBMS. Knowledge of Java 6 and Oracle 
is required. Once tasked by the COR the Contractor shall follow the instructions given by HQ or the local 
IT Office to install or update/upgrade the Superfund systems. No work will be performed outside of EPA 
controlled space without the prior knowledge and written authorization of the EPA Client Representative. 

4. Restrictions Against Disclosures 

All software applications and products delivered under this Task Order for the U.S. Government 
shall be the sole property of the Government and shall not be repacked , sole or otherwise distributed 
without the written authorization of the responsible Agency official. 

The Contractor shall , in the performance of this task, keep the information furnished in source 
documents or other media furnished by the government in the strictest confidence. The Contractor shall 
not publish, reproduce or otherwise divulge such information in whole or in part, in any form or manner. 
Further, the Contractor shall not authorize or permit others to do so, taking reasonable measures as are 
necessary to restrict access to such information while in the possession of those employees needing 
such information to perform the work provided herein . The Contractor shall immediately notify the COR, 
in writing, in the event that the contractor determines, or has reason to suspect, a breach of these 
requirements. The Contractor shall have the responsibility for safeguarding the data from being 
compromised, altered, damaged or lost. 
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5. Staffing and Equipment 

The Contractor shall provide personal computers the assigned staff, and shall be of a brand and 
configuration that conforms to the EPA Region 6 standard for the 8th floor. As of this date, the 
configuration is: 

Core i5 processor or greater 
500 GB Hard Drive 
4 GB of Random Access Memory (RAM) 
10/100 Ethernet Network Interface Card 
Dual or equivalent Graphics Cards with minimum 16 MB video RAM 
Combination DVD/CD-ROM drive 

6. The Contractor shall provide: 

Software applications required to do the work described in this Task Order if not available on the 
EPA Region 6 network. This means that tools necessary to facilitate XML metatagging, data extraction 
utilities, Adobe applications to enable converting native formats to PDF and to augment the PDF images, 
and graphics management applications to work with complex documents, structured vector graphics 
(SVG) and geographic information systems (GIS), as well as video, both analog and digital. 

The Contractor shall provide technical support for its PC hardware, and will conform to all laws, 
regulations, and Region 6 policies and procedures regarding security, use of the LAN and Agency 
software/hardware, and the handling and maintenance of Agency records. The Contractor shall provide 
and maintain its own equipment (hardware), including network interface cards, and any software, 
applications and utilities that are needed for its internal operations or to accomplish the tasks outlined 
below, with the exception of that provided by EPA 

The Contractor will shall establish management and information systems technical support for the 
Task Order. No work will be performed outside of EPA controlled space without the prior knowledge and 
agreement of the EPA COTR. 

The Contractor shall be prepared to rapidly assimilate and incorporate changes in its approaches 
to the work (including training for same) as new and improved software is introduced, as Agency policy is 
revised/implemented, and evolving information technology is introduced. In order for electronic records to 
qualify for certification , regulations stipulate that the process of managing them be documented, 
reproducible and as consistent as possible. 

7. EPA will provide: 

EPA will provide the contractor with a designated work area within EPA offices, as well as 
technical support for the local area network (LAN), network printers. The Agency will install on 
contractors' computers an Agency ghost containing Agency-standard software and PC/network 
configurations. EPA will also supply records center-related photocopy equipment and network printers. 
EPA will provide Structured Query Language (SQL) scripts and custom conversion utilities. 

Copies of all SOPs, guidance, documentation, etc. mentioned in the following tasks will be 
provided to the contractor by the EPA COR. 

II LIST OF TASKS 

The Contractor will provide the personnel, services, materials and equipment necessary to meet 
the ~bove stated objective. In implementing the statement of work, the Contractor shall perform the 
following tasks: 
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1. Workplan Development 

The Contractor shall prepare a Workplan and coordinate with the EPA COR on Workplan 
development and project planning. This includes the evaluation of the assignment, particular skill 
assignment of duties and project coordination. 

2. Support of SEMS and R6SIS Applications 

The task order work includes regional Superfund maintenance and support to systems that 
include but are not limited to local requirements for SEMS systems and components in cooperation with 
the National SEMS Manager and supporting local requirements for the R6SIS which contain the 
Enforcement Modules, and Expresslink, insure links and information from applications to web pages and 
URLs are up to date. This includes: monitoring storage capacity (disk space) of drives where information 
is maintained and inform COR when 75% storage space is reached; working with the EPA COR to 
provide technical support, documentation or training when EPA Headquarters releases new versions of 
software or the region upgrades or changes IT Infrastructure that affects R6SIS; establishing new user 
IDs in local systems after COR provides information; checking links from all applications with changes to 
web pages and updating as directed by the COR, updating passwords in the OPM, R6SIS Data 
Upload/Extraction and Expresslink; installing updates/upgrades to Content Analyst software; act as the 
regional contact for Ascent Capture installations/upgrades; insuring current updates/upgrades on 
Superfund Linux server; providing consistent system support to the COR and imaging staff as directed by 
the COR. The Regional modules include: 

Expresslink developed using Lotus Notes Web; 
R6 Superfund Information Systems (R6SIS) which contain the Enforcement Modules: 

PERL - developed for pre-record Enforcement and litigation records for research by 
Enforcement users; 
R6SIS Conceptual Research Module -developed using Content Analyst software; 
Cost Recovery Package Module- until module becomes part of the national system; 

Katrina database used for Enforcement and FOIA; 
R6SIS modules used for region 6 staging, metadata uploads and metadata extractions. 

The contractor should participate in all User Acceptance Testing of new SEMS Releases when directed 
by the COR. 

3. Meetings 

The Contractor will meet in EPA offices or conference rooms with the EPA COR, and others, at 
the COR's discretion to formulate initial plans and goals for proposed deliverable dates of each goal 
unique to the particular task. The COR is responsible for notifying Contractor of the dates, times and 
places these meetings will be held. 

4. Reports 

The Contractor will provide Weekly and Monthly Reports on the progress of all ongoing activities 
and task progress, including budget and expenditure reports, and ad-hoc reports (as requested) . The 
Contractor shall likewise provide miscellaneous accounting and tracking services to EPA as requested. 

In addition, the Contractor shall track the level of effort (LOE) and dollar budget (approved 
funding and balance) and expenditures (monthly and cumulative costs, expenditure rate, and percent of 
budget expended) by task. The Report shall also include the estimated funding to complete each task 
and variance from the approved budget, as well as indicate completed tasks. 

Ill. SCHEDULE OF DELIVERABLES 

·The Contractor shall perform/submit the following tasks and deliverables at the timeframes 
established below: 
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Work Plan (WP) .... ..... . 00 00 • •• •• ••• •• • • •• •••• • • 

Weekly Reports ..... . ... .... .. ... ........ .. . 

Monthly Progress and Financial Report 

Ad-Hoc Reports . 00 00 00 •• 00.00 00 00 . 00 . 00 00 00 00.00 00 00 

Task I Project Completion Report 000000 00 00 

75% Notification Letter OOOOooooooooooooOOoooooo .. 

90% Notification Letter 00 . .. .. .. 00 00 ... .. 00 00 00 00 

IV. PERIOD OF PERFORMANCE 

20 days after award of Work Assignment 

C.O.B. every Wednesday 

Monthly 

As requested by the EPA COR 

As required by the EPA COR 

When 75% of LOE or dollars have been 
expended. 

When 90% of LOE or dollars have been 
expended. 

The period of performance (POP) for this Work Assignment is from September 6, 2016 through 
March 5, 2018. 

V. SECTION 508 

All electronic and information technology (EIT) procured through this Statement of Work must 
meet the applicable accessibility standards at 36CFR 1194, unless an agency exception to this 
requirement exists. 36 CFR 1194 implements Section 508 of the Rehabilitation Act of 1973, as amended. 
The contractor shall indicate for each deliverable in this requirement whether each product/service is 
compliant or noncompliant with the accessibility standards at 36 CFR 1194. Further, the proposal must 
indicate where full details or compliance can be found (e.g., vendor's website or other exact location). 

December 1, 2011 
Attachment to Performance Work Statement 
Agency Security Requirements for Contractor Personnel 

To safeguard the EPA workforce and comply with Homeland Security Presidential Directive 12 (HSPD-
12), Executive Order (E.O.) 13467, E.O. 13488 and Office of Personnel Management (OPM) regulations, 
the EPA requires the following : 

• For Unescorted Access for 6 Months or Less 
Contractor employees needing unescorted physical access to a controlled EPA facility 1 for 6 months or 
less must be determined by the EPA to be fit before being issued a physical access badge (picture ID). A 
fitness determination is, per E.O. 13488, a decision by an agency that an individual has or does not have 
the required level of character and conduct necessary to perform work for or on behalf of a federal 
agency as a contractor employee. A favorable fitness determination is not a decision to contract with an 
individual. Contractor employees must undergo, at a minimum, an FBI fingerprint check of law 
enforcement and investigative indices (see Section 2) . 

• For Unescorted Access for More than 6 Months 
Contractor employees needing unescorted access to a controlled EPA facility for more than 6 months are 
required to have an HSPD-12 smart card , called an EPASS badge. Eligible contractor employees must 
have a completed or initiated background investigation at the National Agency Check and Inquiries 
(NACI) level or above, comply with all other investigative and HSPD-12-related requirements, and be 
determined by the EPA Personnel Security Branch (PSB) to be fit (see Section 3). "Initiated" means that 
all initial security requirements have been met (paperwork is completed, submitted, and PSB-approved; 

1 A controlled facility is an area to which security controls have been applied to protect agency assets. Entry to the 
controlled area is restricted to personnel with a need for access. 
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favorable fingerprint results have been received; funding has been provided to cover the cost of the 
investigation; and PSB has sent .notification that the individual may begin work). 

To ensure timely contract performance, the contractor must be prepared to immediately submit upon 
contract award the contractor employee information detailed in Section 1.c. This applies also to 
incumbent contractors' employees for follow-on acquisitions. All contractor employees under a new 
contract are subject to the requirements in Sections 2 or 3; however, the time needed to meet security 
requirements may be shorter for personnel who already have a favorable fitness determination. 

Contractor employees may begin work on the contract start date provided all applicable documentation in 
Sections 1, 2, and 3 has been received by the EPA and there is no derogatory information to preclude a 
favorable determination. Timely submission of contractor employees' security forms and other required 
documentation is essential. 

A favorable determination may be revoked at any time should the EPA discover derogatory information 
that deems a contractor employee unfit. Contractor employees deemed unfit will not be allowed to 
continue under the contract, and the contractor will be responsible for providing replacements acceptable 
to the EPA 

The EPA may make a determination of a contractor employee's fitness at any of the following points: 
• When the EPA prescreens the individual's security forms. "Red flag" issues include: 

o Having been fired from a previous job or having left under unfavorable circumstances 
within the past 5 years (or longer, depending on the security form questions and type of 
investigation); 

o Failure to register with the Selective Service System (applies to male applicants born 
after December 31, 1959); 

o Within the past 5 years (or longer, depending on the security form questions and type of 
investigation), any arrest, charge, or conviction that has been upheld for violent or 
dangerous behavior or a pattern of arrests that demonstrates disregard for the law; 

o Illegal drug use within the previous year, or drug manufacture or other involvement for 
profit with in the past 5 years (or longer, depending on the security form questions and 
type of investigation). 

• When FBI fingerprint results are returned to the EPA; 
• When OPM returns the individual 's investigative results to the EPA; 
• When the EPA becomes aware that the contractor employee may not be fit to perform work for or 

on behalf of a federal agency. The contractor is responsible for monitoring its employees' fitness 
to work and notifying the EPA immediately of any contractor employee arrests or illegal drug use. 

1) Initial Contractor Requirements 

This section contains the contractor's initial security req~ements , which must be met before contractor 
employees can perform work on-site at EPA under this contract. 

a) The contractor must identify a point of contact (POC) and alternate POC to facilitate security 
processes. 

b) The contractor must ensure that all foreign nationals who will work under this contract have a 
valid U.S. Immigrant Visa or nonimmigrant Work Authorization Visa. The contractor must useE
Verify to verify employment eligibility as required by the FAR. 

c) The EPA requires contractor employee information for the investigative and EPASS processes. 
Immediately upon contract award or anytime new personnel are brought onboard, the contractor 
POC must log on to a secure, EPA-identified portal, create an account, and submit complete 
contractor employee information: Full name (as found on employment records and driver's 
license), Social Security number, date of birth, place of birth (city, state, country}, citizenship, 
employee email address, EPA Program Office or Regional Office, and EPA work city and state. 
Note: Incomplete names, inaccurate names, and nicknames are unacceptable and may delay 
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contractor employees' start date. Instructions and the portal link will be provided upon contract 
award. 

d) EPA will provide the login information for the portal. After submission of the contractor 
employees' data, the Contracting Officer's Representative (COR) will notify the contractor POC if 
additional information or corrections are required . The COR's approval of the information triggers 
the investigative and EPASS processes. 

2) Requirements for Contractor Employees Needing Unescorted Access for 6 Months or Less 

This section contains the requirements for contractor employees who are not eligible for an EPASS 
badge but who need unescorted physical access. The minimum security requirement is an FBI fingerprint 
check. 

a) Before the contractor employee can begin work on-site at the EPA: 
i) He/she must be fingerprinted by the EPA; arrangements will be made by the COR. 
ii) The contractor employee must satisfactorily respond to all questions/information requests 

arising from the EPA's review of the fingerprint results. 
iii) The EPA must determine that the fingerprint results are favorable. 

Once all requirements in Section 2(a) are met, the COR/PO and contractor employee will be notified that 
the contractor employee can start work. Contractor employees will be issued a physical access badge 
and may work on-site at EPA. Contractor employees must sign a receipt acknowledging responsibility to 
safeguard the badge and surrender it when required (see Section 4.b). 

3) Requirements for Contractor Employees Needing Unescorted Access for more than 6 Months 

This section contains the requirements for contractor employees who are eligible for an EPASS badge 
and who must have, at a minimum, a NACI background investigation completed or initiated. Contractor 
employees needing access to sensitive information or otherwise occupying moderate or high-risk 
positions must undergo an investigation above the NACIIevel. The EPA will assign a position risk level to 
each position on the contract and identify which contractor employees are EPASS-elig ible. 

a) EPASS-eligible contractor employees must undergo a background investigation appropriate to 
the risk level of the position occupied, as specified by the EPA; the minimum acceptable 
investigation is a NACI. 

b) Employees who have previously undergone a federal background investigation at the required 
level and who have worked for or on behalf of the federal government without a break in service 
since the investigation was completed may not need a new investigation. The EPA will verify the 
investigative information and notify the contractor employee and COR if a new investigation is 
required. If an investigation is not needed, the contractor employee must still be fingerprinted by 
the EPA for an FBI fingerprint check and have favorable fingerprint results returned before 
beginning work on-site at EPA. 

c) Before beginning work on-site at the EPA, contractor employees who require a new background 
investigation must: 
i) Complete and submit the appropriate OPM security questionnaire specified by the EPA via 

OPM's e-QIP system. Access to e-QIP will be provided by the EPA; the questionnaires are 
viewable at www.opm.gov/forms. Foreign national contractor employees must, on the 
security questionnaire, provide their alien registration number or the number, type, and 
issuance location of the visa used for entry to the United States. 

ii) For a NACI only, also complete the OF 306, Declaration for Federal Employment, as required 
by OPM for any NACI and available at http://www.opm.gov/forms/pdf_fil l/of0306.pdf. 
Contractor employees must answer questions 1-13 and 16, then sign the form on the 
"Applicant" line, 17a. 

iii) Follow all instructions on the form(s) , answer all questions fully , and submit signature pages 
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as directed by the EPA. 
iv) Be fingerprinted by the EPA; arrangements for fingerprinting will be made by the COR. 
v) Satisfactorily respond to all questions/information requests arising from the EPA's review of 

the forms or fingerprint results. 
vi) Receive favorable fingerprint results. 

d) Once all requirements in Section 3(c) are met, the COR/PO and contractor employee will be 
notified that the contractor employee can start work. Contractor employees may work on-site at 
EPA while OPM conducts the background investigation. 

e) At a time and location specified by the EPA, contractor employees must report in person for 
EPASS identity (I D) proofing and show two unexpired forms of identification from the lists on 
Department of Homeland Security Form 1-9. At least one of the documents must be a valid, 
unexpired state or federal government-issued photo ID; non-U.S. citizens must show at least one 
ID from Column A on Form 1-9. 

f) Before being issued an EPASS badge, contractor employees must sign a receipt acknowledging 
responsibility to safeguard the badge and surrender it when required (see Section 4.b). 
Contractor employees must meet all EPASS badge life-cycle requirements. 

g) A contractor employee has the right to appeal, in writing through the contractor POC to the COR, 
the denial or revocation of an EPASS badge. If the COR believes the appeal is justified, he/she 
will forward it to the Security Management Division (SMD). SMD's.decision on behalf of the EPA 
will be final. 

4) Ongoing Contractor Security Responsibilities 

a) The contractor POC must immediately provide updated information via the secure portal when 
new contractor employees are added to the contract. These contractor employees must meet all 
initial investigative requirements before beginning work on-site at EPA. The contractor POC must 
also update information via the secure portal whenever a contractor employee leaves the 
contract. 

b) The contractor POC must ensure that all EPA physical access and EPASS badges are returned 
to the COR as soon as any of the following occurs, unless otherwise determined by the Agency: 
(i) when the badge is no longer needed for contract performance; (ii) upon completion of a 
contractor employee's employment; (iii) upon contract completion or termination. 

c) These EPA security requirements must be incorporated into all resulting subcontracts wherein 
contractor personnel working under the subcontract require EPA physical access. 
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BACKGROUND: 

This work assignment (WA) falls under the following Technical Requirements categories of OSRE-3 
Contract's Scope of Work: #1 (Program Planning/Evaluation and Trend Analysis), #2 (Program and 
Information Management Support), #5 (Training/Conference and Meeting Support), #7 (Cost Recovery & 
PRP Search Support), and #8 (General Compliance and Enforcement Support). 

The Office of Site Remediation Enforcement (OSRE) initiated efforts in the fall of 1996 to enhance PRP 
searches. The PRP Search Enhancement Team (Team)- a national team comprised of EPA personnel 
from regional and headquarters offices leads that effort. The Team will continue to pursue its mission of 
supporting and promoting enhanced PRP searches through FY'18 in the same capacity it has in the past, 
but with some reductions in effort based on resource constraints. 

PURPOSE: 

The purpose of this WA is to support OSRE's PRP search enhancement efforts. Nancy Deck is the PRP 
Search Enhancement Team Leader and serves as the Primary EPA COR for this WA. The contractor shall 
work through the EPA COR to coordinate and consult with other Team members and HO)Regional 
contacts. 

The EPA COR will ensure that the contractor is not present during discussions of enforcement 
confidential issues. At all meetings the contractor shall identify him/herself as a contractor at all times. 



TASKS: 

Task 1: Work Plan Preparation and Cost Proposal 

The contractor shall prepare and submit a work plan, staffing plan, and cost proposal at the task level 
that details the contractor's approach for accomplishing this WA. The work plan shall also include a 
schedule of deliverables, quality assurance, ~ubcontractors/consultants, anticipated problems or special 
requirements, and conflict of interest statements. The contractor shall adhere to relevant clauses of the 
OSRE-3 Contract as they related to this WA. 

Deliverable: The contractor shall submit a work plan and cost proposal within 15 calendar days after 
receipt of this WA. 

Task 2: Preparing Additional How-To-Guides for Different Site Types 

These "how-to-guides" are online guides specific to how to conduct PRP searches at particular site 
types, which shall be identified by the COR. The contractor shall assist the Contracting Officer 
Representative (COR} and the PRP Search National Team (Team) (as approved by the COR) in preparing, 
reviewing and editing the guides, including graphic design support. The guides shall be posted online 
and distributed electronically. 

Subject matter experts (SMEs) for the specific site types will provide initial guidance/information for 
conducting those specific searches to the COR. The contractor shall conduct further research, as needed, 
to be reviewed by the COR and the SMEs. Once the guide content has been approved as final by the 
COR, the contractor shall format the guides for posting on line and electronic distribution. The 
contract_or shall provide assistance to the COR if updates to the guides are needed. 

Task 3: PRP Search manual- Updating the September 2009 Version 

The PRP Search Manual (Manual) was last updated in September 2009. The 2009 PRP Search manual is 
available online at: https://www.epa.gov/enforcement/report-prp-search-manual-20. The final revised 
2017 Manual, as approved by EPA, shall also be available online. 

The contractor shall provide technical support to the COR for researching and reviewing current 
program priorities as well as statute and guidance changes that have occurred since September 2009. 
The contractor shall provide technical support to the COR and the Team to determine the needed 
modifications/revisions and how best to make those modifications/revisions. 

The Contractor shall assist the EPA COR to review, edit and revise the current manual by assuring all 
references, statutes, laws and guidance are current, and provide editorial and technical review of policy 
and/or any other appropriate and relevant information. 

The contractor shall assist the COR in editing, assembling, and distributing the hard copies, and posting 
the revised Manual online. The contractor shall provide the COR with (12) hard copies of the Manual 
shall be provided to the COR and one CD/ or flash drive. 



The contractor shall produce, within the contract guidelines (12) hard copies of the approved revised 
Manual. The necessary materials for the hard copies of the approved revised Manuals, indexes, dividers, 
and other necessary materials for hard copy production will be provided by the COR. 

Producing Electronic Version and Online Support 

Electronic: The contractor shall provide an electronic copy of the approved revised Manual on a CD/and 
or flash drive. One file should be in PDF format and another file should be in Word format. The 
contractor shall also assist the COR with the electronic distribution of the Manual, including ensuring 
electronic contact information for recipients is current. 

On line: The contractor shall assist the COR, and if directed, the EPA Webmaster, with technical support 
in posting the approved revised Manual online. 

Deliverables: 

Hard Copy: Within 30 days after receiving final approval from the COR, the contractor shall produce (12) 
hard copies of the approved revised Manual. 

Electronic: Within 30 days after receiving final approval from the COR, the contractor shall produce in a 
CO/and or flash drive an electronic version of the approved revised Manual in two different formats, 
PDF and Word. 

Task 4: Updating the Basic PRP Search Training Module 

In 2014, DPRA supported the Basic PRP Search Training Work Group to develop a PRP Search Training 
Module. This 9 module basic training was developed and presented by subject matter experts, with 
technical assistance from the contractor. The contractor supported the training by reviewing, editing, 
and providing the modules in a consistent format as required by EPA. The contractor worked closely 
with the COR, EPA's multimedia office, and the trainers to assure a quality product. The contractor shall 
provide technical support to the CO and OSRE's Web Master in developing web pages that supplement 
the training videos for the complete training package. This support may include guidance documents, 
quizzes, etc., to be provided. The Contractor will update or make adjustment to the videos and/or the 
web pages, and this may require working with the COR, the trainers, EPA's multimedia office, and the 
Web Master. 

Deliverables: Content for web pages that supplement the videos for the complete training package for 
the PRP Search Training Handbook/Manual. 

Task 5: Basic PRP Search Training Handbook/Manual 

The basic Training Handbook/Manual was developed to supplement the online training, and to be 
distributed to our conference attendees or upon request. The Training Handbook/Manual will mainly be 
circulated online, but a number of hard copies will be produced for use at HQ and for the Team 
Members. The contractor shall review, edit, and update the Handbook/Manual based on any new 
guidance, change of ~tatus, and relevant information, as approved by the COR. The contractor will 
produce the Handbook/Manual in the format and design consistent with EPA requirements, as provided 
by the COR. The contractor shall assist the COR with the Handbook's distribution. The contractor shall 



assist the COR with any updates or revisions after the distribution, the Contractor shall assist the COR in 
that effort as well. 

Deliverables: 

Hard Copy: Within 10 work days after receiving final approval from the COR, the contractor shall 
produce two (12) hard copies ofthe approved revised Handbook/Manual. 

Electronic: Within10 work days after receiving final approval from the COR, the contractor shall produce 
in a CO/and or flash drive an electronic version of the approved revised Handbook/Manual in two 
different formats, PDF and Word and consistent with EPA guidelines. 

Task 6: General Support Ad Hoc Activities 

The Contractor shall perform a limited number of general support activities which will include the 
following: 

Participating in Team Meetings: The Contractor shall participate, either in person or by teleconference 
occasional meetings of the Team, HQ staff, and/or EPA COR concerning PRP search issues relevant under 
this WA's SOW and tasks. The EPA COR anticipates that most of the tasking/meetings under Task 2 
would take place at HQ. As a general rule, this task would be utilized when OSRE is asked to address 
priorities that arise which related to National PRP search issues that fall under this WA's SOW and need 
the technical support required. As an example, the Team may have to analyze PRP search procedures, 
while coordinating information nationally that involves the Contractor's technical expertise that would 
provide case support. 

The Contractor, at the direction of the COR, may need to provide minimal support to in-house staff who 
may be working on and planning PRP search related trainings. 

Technical Evaluation Support: Contractor technical support may be neede~ as requested by the COR, to 
respond to requests from the Inspector General, and/or GAO to address issues and provide corrective 
action; and to address office priorities as identified by the Administrator and OEACA's AA. As requested 
by the COR, the contract shall conduct and prepare preliminary analysis reports, and compile 
documents. 

The EPA COR will ensure that the contractor is not present during discussions of enforcement 
confidential issues. At all meetings the contractor shall identify him/herself as a contractor at all times. 

The COR shall notify the contractor through a TDD when Task 6 activity is needed. 

Deliverables: As needed and directed by the COR. 
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BACKGROUND 

The Office of Site Remediation Enforcement (OSRE) is responsible for 

implementation ofthe Comprehensive Environmental Response, Compensation, and 

Liability Act (CERCLA or Superfund) ~ntorcement and the Resource Conservation and 

Recovery Act (RCRA) Corrective Action entorcement programs. The Program 

Evaluation & Coordination Branch (PECB) within OSRE is responsible for overseeing 

the enforcement programs, as well as information management.. OSRE utilizes contractor 

support to obtain analytical and technical services to support efforts to plan, implement 

and evaluate programs, strategies, guidance and regulations pertaining to EPA 

enforcement activities under Superfund and RCRA Corrective Action. 

PURPOSE 

The purpose ofthis Statement of Work is to obtain assistance in evaluating 

nationwide implementation strategies, and to monitor regional and state cleanup 

activities. The assistance will include, but is not limited to, analytical and technical 

support necessary for EPA to make informed policy and program decisions related to 

enforcement issues. 

In addition, this SOW will support the national Superfund enforcement program' s 

information management requirements, including the maintenance, development and 

implementation of the enforcement aspects of the Superfund Enterprise Management 

System (SEMS) and SEMS enforcement reports. 

DPRA will have NO input in making policy decisions and will be strictly 

employed in gathering, analyzing, preparing and summarizing data, as well as providing 

technical and management support. 

This work assignment falls under the OSRE-3 contract in Task Areas One: 

Program Planning/Evaluation and Trend Analysis; Two, Program and Information 

Management Support; Three, General Management Support; and Eight, General 

Compliance and Enforcement Support. Specific tasks to be performed by the contractor 

are identified below. 

TASKS AND DELIVERABLES 

Task 1: Work Plan Development 

The contractor shall prepare a work plan, in accordance with the provisions of the 

Statement of Work, which describes how all phases of the work will be carried out, 

including a brief description of each phase, the approach for completing each phase, 

milestones, reports and deliverables, potential problem areas and any assumptions that 

must be made. The work plan shall also include a detailed budget including a breakout of 

direct labor hours and other direct costs. Contractor cost estimates must always be at the 
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Based on Superfund enforcement program priorities (e.g., Special Accounts 
Compliance Monitoring), the contractor shall produce SEMS based Enforcement reports 
as needed at the direction ofthe EPA COR. The contractor shall prepare report 
specifications, select logic, and reporting parameters in a format specified by the EPA 
COR. The contractor shall follow all established programming and format procedures 
based on SEMS reporting standards. Prior to the delivery of each new report, the 
contractor shall test reports for proper operation, correct format, specifications, select 
logic, calculations, and sorts. The contractor shall promptly resolve quality assurance 
issues and inform EPA COR of any QA issues and resolution. The contractor shall 
document specifications, select logic and complete written documentation as required for 
SEMS program reports. The contractor shall document and log all specification changes 
for each report. · 

Tasks and deliverables shall be specified through verbal requests followed by written 
Technical Direction Document (TODs) by the COR. The contractor shall not initiate any 
work until the COR makes a verbal request. A TOO specifying requirements, formats, 
deliverable, and approximate labor hours shall follow from the COR within five (5) 
working days. 

Deliverable Due Date: Each TOO will specify the deliverable due date. 

Approximately 3 TDDs are expected under this task. 

Technical Direction 

The COR is authorized to provide technical direction, which assists the contractor 
in accomplishing the statement of work and provides comments on and approval of 
reports or other deliverables. Technical direction must be within the contract and work 
assignment statement of work. The project officer or any other technical representative 
of the Contracting Officer does not have the authority to issue technical direction which 
(1) institutes any additional work outside the scope of the contract or work assignment; 
(2) constitutes a change as defined in the "Changes" clause; (3) causes an increase or 
decrease in the estimated cost of the contract or work assignment; (4) alters the period of 
performance; or (5) changes any of the other express terms or conditions of the contract 
or work assignment. Technical direction will be issued in writing or confirmed in writing 
within five (5) calendar days after verbal issuance. One copy of the technical direction 
memorandum will be forwarded to the Contracting Officer and the Project Officer. 

Contractor Responsibilities and Qualifications 

The contractor shall select properly trained staff for this work assignment with 
working knowledge of the CERCLA and RCRA Corrective Action statutes and current 
program implementation practices. The staff shall be proficient in SEMS and have a 
working knowledge of information systems such as RCRAinfo and Compass. The staff 
shall also have sufficient data processing skills to manipulate complex transactional 
databases. 
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task level. The contractor shall deliver the work plan and cost proposal to the EPA COR 

within 15 calendar days of receipt of this work assignment. 

Task 2: Superfund Enforcement and Information Management Support 

The contractor shall provide support for EPA' s effective implementation of the 
Superfund and RCRA Corrective Action enforcement programs. The contractor shall 
conduct retrieval, integration and summarization of data from information systems such 
as SEMS, RCRAinfo and Compass as well as other Agency and external data bases and 
information sources to assess the programmatic impacts of various Superfund policies 

which are related to or affect the enforcement program. The results of the queries shall 
be used to perform analyses for EPA' s use in evaluating the enforcement programs, 
develop regional statute of limitation targets for past costs, respond to FOIA requests, and 
to inform stakeholders of the progress of the enforcement programs as well as of the 
impacts associated with various enforcement policies. When necessary and at the CORs 

request, the contractor shall make available various SEMS enforcement data in PDF as 

well as MS Word/Excel/PowerPoint Access format. 

The COR shall prepare a Technical Direction Document (TDD) for each data retrieval 
and analysis request. The COR shall verbally request the retrievals and analysis and 
follow up with a written TDD within five working days of the original verbal request. 

Approximately 25 TDDs are expected under this task. 

Deliverable Due Date: Each TDD will specify the deliverable due date. 

Task 3: Enforcement Report Support 

The contractor shall provide support for the maintenance, development, and 
implementation of all SEMS based enforcement reports for the national Superfund 
enforcement program. 

• Maintain Existing SEMS Based Enforcement and SCAP Reports 

Working with the EPA COR, the contractor shall provide technical support and 
advice for all existing SEMS based Enforcement and SCAP reports. The contractor shall 

ensure that all existing reports are maintained and compatible with the latest SEMS 
system and software. The contractor shall ensure that reports have the correct select 
logic, fiscal year, calculations, formats, and sorts. Changes and updates to existing 
SEMS based enforcement reports may include any modifications deemed necessary by 
the EPA COR for Superfund enforcement reporting and analytical purposes. The 
contractor shall make any necessary changes to the report specifications, select logic, 
parameters, summary tables and report format specified by the EPA COR. All updates 

and changes will be coordinated with the EPA COR. 

• Develop New SEMS Based Enforcement Reports 
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The contractor shall conduct the retrieval, integration, summarization, and 
analysis of data from the aforementioned information systems in order to assess the 
programmatic and resources impact of policies which are related to or affect the national 
Superfund enforcement program. In addition, the contractor shall provide graphics 
support as needed as well as support for the maintenance and development of all SEMS 
based enforcement reports. 

The contractor shall be required to submit to the COR monthly progress reports 
which describe work completed each month, the hours expended on each TDD, the 
person(s) who performed the work, whether the work is on schedule and, if not, planned 
corrective measures to get back on schedule; and set forth the specific work anticipated in 
the next month. 

Level of Effort 

The contractor shall not exceed the estimated LOE and dollar amount in the final 
approved work plan, or in cases of incremental funding, the amount of LOE/$ on the 
latest amendment to the work assignment. Any increase must be through a formal work 
assignment amendment. The contractor shall notify the COR and Project Officer when 
75% ofthe LOE and/or funding has been expended. 
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BACKGROUND 

EPA's Office ofEnvironmental Information (OEI) is in charge of ensuring that all EPA offices 
produce products and use environmental data that are of the highest possible quality. EPA's 
Policy and Program Requirements for the Mandatory Agency-Wide Quality System (CIO 2105.bl 
2000) requires all EPA offices to have an OEI-approved Quality Management Plan (QMP). 
OSRE's first QMP was filed and approved in 1996. QMPs must be revised at least once every 
five years. OSRE's current QMP was approved by the OEI Quality Staff in July 2013 and is 
valid until July 2018. The QMP includes provisions consistent with EPA's Information Quality 
Guidelines (2002), which require EPA offices to have pre-dissemination review procedures in 
place to assure the quality of information products that will be available to the public. In 
addition, EPA's Quality Assurance Field Activities Procedure (QAFAP; September 23, 2014) 
has incorporated the EPA Field Operations Group Operational Guidelines for Field Activities 
(FOG Guidelines) as an EPA quality procedure under CIO 2105.0. OSRE will be required to 
document its implementation ofthe QAFAP in its QMP. 

Each EPA office is also required to report annually on its quality program activities for the last 
fiscal year. Approximately every three years, the OEI Quality Staff performs a Quality System 
Assessment (QSA) of each EPA office's quality system. During a QSA, the Quality Staff 
reviews the office's QMP and evaluates how it is being implemented. The last QSA ofOSRE's 
quality system was conducted in September 2011. OSRE requires contractor support to assist in 
implementing the OSRE QMP and complying with the quality system requirements contained in 
CIO 2105.0, the Information Quality Guidelines, the FOG Guidelines, and new EPA quality 
standards that OEI may finalize in FY 2017. 

PURPOSE 

This Statement of Work details the support OSRE will require in implementing its Quality 
Management Plan during the period from September 6, 2016, through March 5, 2018. The work 
to be performed under this work assignment falls under the following OSRE-3 contract task 
areas: 1 (Program Planning/Evaluation and Trend Analysis); 2 (Program and Information 
Management Support); and 5 (Training/Conference and Meeting Support). 

Task 1- Work Plan and Cost Proposal 

The contractor shall submit a work plan, staffing plan, and cost proposal at the task level in 
accordance with the Statement of Work. The work plan shall address all the assigned tasks, as 
well as required reports and deliverable schedules required for accomplishing the work 
assignment. In addition, work assignment monitoring, quality assurance, and management 
activities, including the preparation of monthly progress reports and periodic telephone 
conferences, will be conducted under Task 1. 

The contractor shall submit a conflict of interest (COl) notification within five calendar days 
after receipt of this work assignment acknowledging or disavowing the presence of a COL The 
contractor shall deliver the work plan and cost proposal to the EPA Contracting Officer's 
Representative (COR) within 15 calendar days of the receipt of this work assignment. 
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Task 2- Maintain and Update OSRE's Quality Management Plan 

OSRE' s current QMP was approved by the OEI Quality Staff in July 2013. QMPs must be 
revised at least once every five years and also when there are major changes that affect the 
quality system. The contractor shall continue to provide technical support to the EPA COR in 
evaluating whether the QMP will need to be revised to comply with any new EPA quality policy 
when it is finalized or other EPA QA requirements and updating the QMP as needed, including 
updating the QMP as its 2018 sunset date approaches. Additionally, the contractor shall review 
the activities described by OSRE in the QA annual reporting process (see Task 6) to ensure both 
that the annual report is consistent with the QMP and that the QMP reflects the full scope of 
activities included in the annual report. 

Task 3 - Support Development of Internal OSRE Quality Assurance Guidance 

All EPA organizations are required to establish and document internal quality assurance 
guidelines governing planning, project implementation, and organizational evaluation. OSRE 
complies with EPA-wide quality system requirements by tailoring general standards and 
processes to meet OSRE's quality assurance needs, most notably the need for enforcement data 
of sufficient quality to support OSRE's site remediation enforcement program. 

The contractor shall provide technical support to the EPA COR in developing and updating 
OSRE internal quality assurance guidance that is consistent with EPA-wide requirements and 
guidance while also meeting OSRE's program needs. The EPA COR will determine which 
guidance documents will be developed or updated. The contractor shall work with OSRE staff 
as directed by the EPA COR to determine how to tailor EPA-wide guidance, and particularly the 
anticipated updated quality policy, QMP guidance, and Quality Assurance Project Plan (QAPP) 
guidance (which the Quality Staff may issue in FY 2017 or FY 2018) to OSRE's needs. Based 
on guidance from the EPA COR, the contractor shall provide support to OSRE in its 
development of internal guidance drafts. The EPA COR and, as appropriate, other OSRE 
personnel, will review each draft guidance document and make suggestions for the revision of 
the document. The contractor shall provide support to OSRE in its development of final 
guidance documents by incorporating EPA comments within 15 days of receiving the comments 
from the EPA COR. 

Task 4- Required OSRE Quality Assurance Program Activities 

The contractor shall provide technical support to the EPA COR in the execution of required 
quality assurance program activities. This support will include attending internal QA meetings 
and taking minutes, preparing quality-related briefing materials, analyzing enforcement data to 
determine its adequacy for use in OSRE products and policies, supporting the development of 
QAPPs, developing required contractor QAPPs, and supporting the development, updating, and 
presentation ofOSRE training materials, including updating OSRE' s computer-based quality 
system training. Support under this task will also include analysis and documentation required to 
integrate EPA' s anticipated updated quality policy, QMP guidance, and QAPP guidance (which 
the Quality Staff may issue in FY 2017 or FY 2018) into OSRE's existing quality system. 
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Support under this task will also include any analysis and documentation required to comply 
with EPA's Information Quality Guidelines. Support under this task will also include any 
analysis and documentation required to comply with EPA' s Quality Assurance Field Activities 
Procedure. Additionally, the contractor shall, when directed by the EPA COR, send a 
representative to selected quality assurance training sessions offered by EPA in or around 
Washington, DC. The purpose of the contractor's attendance shall be to supplement the 
attendance ofthe EPA COR and provide coverage when concurrent conference sessions may be 
relevant to OSRE's quality management program. Contractor employees must clearly identify 
themselves as such in all activities in which they participate. 

Task 5- Quality Assessments and Program Evaluation 

EPA policy and OSRE's QMP require OSRE to periodically evaluate the implementation of 
elements ofthe OSRE quality system. In addition, the OEI Quality Staff periodically conducts 
Quality System Assessments (QSAs) of all EPA organizations. The OEI Quality Staffs most 
recent QSA ofOSRE' s quality system was conducted in September 2011. The Quality Staff 
intends to conduct a QSA of OSRE' s quality system in FY 2017. OSRE is also required to 
annually assess the state of its quality system, which can be accomplished with a full internal 
QSA or a more limited assessment. The contractor shall provide technical support to the EPA 
COR for QSAs and other quality assessments. This support will include assistance in the 
development of QA review procedures to be used in quality assessments of office processes, 
attending workgroup meetings and taking minutes, preparing briefing materials on assessment 
and evaluation processes, and interviewing OSRE personnel in order to collect information on 
OSRE QA activities. Contractor employees must clearly identify themselves as such in all 
activities in which they participate. 

Task 6 -Quality Assurance Annual Reporting 

EPA' s quality system policy requires that each EPA organization subject to a QMP report 
annually on its QA activities. The FY 2016 QA Annual Report is expected to be due in March 
2017 (the due date is announced in a "call letter" from OEI). The contractor shall provide 
technical support to the EPA COR in drafting and submitting OSRE' s annual report. This 
support will include compiling information on QA activities performed by OSRE in the past 
year, projecting upcoming fiscal year QA activities based on the EPA COR's input, preparing a 
draft report consistent with OEI guidance, and implementing any edits directed by the EPA 
COR. 

OTHER REQUIREMENTS: The contractor shall notify the EPA COR when 75% ofthe work 
assignment's authorized LOE and/or dollars have been expended. The EPA COR does not 
anticipate any long distance travel events will occur during this period of performance. 
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BACKGROUND: 

This work assignment falls under the OSRE-3, Scope of Work, II, Technical 

Requirements, Section 2, Program and Information Management Support, category n. The 

period of performance of this Work Assignment shall be until September 5, 20i 7. 

Ha,«¥\ ~I 2Cib 

PURPOSE: 

The general purpose of this work assignment is to provide to the EP A/OSRE W AM with 

technical support in the design, programming, and integration of OSRE's website with the EPA 

and OECA Internet and Intranet websites. All technical modifications will be in accordance 

with EPA and OECA web design standards and requirements. 

The contractor shall provide technical support to ensure the seamless integration of 

OSRE information with the OECA and EPA websites. This will include the technical and 

artistic design of certain web pages. 

Tasks and deliverables shall be specified through verbal requests followed by written 

Technical Direction Documents (TDDs) for complex assignments. The contractor shall not 

initiate any work until the W AM makes a verbal request. A TDD for complex assignments shall 

specifying requirements, formats, deliverables, time, dates, and approximate labor hours; should 

follow from the W AM within five working days. 

TASKS AND DELIVERABLES: 

Task 1: Work Plan Preparation and Cost Proposal 

Task 2: 

The contractor shall submit a work plan, staffing plan, and cost proposal at the 

task level that details the contractor's approach for accomplishing the work 

assignment. The work plan shall also include a schedule of deliverables and all 

interim deliverables, quality assurance, subcontractors/consultants, anticipated 

problems or special requirements, and conflict of interest statements. 

The work plan and cost proposal shall be submitted within 15 calendar days after 

receipt of this work assignment. 

Intemet/lntranet Web Support 

The contractor shall provide the EPA W AM, as requested, documents, 

publications and other communication materials including conference materials 

and posters that conform to all EPA and OECA technical web design standards 

and requirements, including 508 compliance. When directed by the EPA W AM, 

the contractor is to provide the EPA W AM all electronic publications in the 

appropriate format for printing purposes that conform to all current EPA and 

OECA standards. Periodically, the EPA WAM may request assistance from the 
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contractor with technical matters associated with conversion or correction of PDF files. 

In addition, the contractor when directed by the EPA W AM shall develop either a generic or conference-specific registration form for use with conference planning and announcements. Dependent upon the tasks in other work assignments, data entered on the registration form may be collected by the contractor and made available to OSRE staff for conference planning purposes and registration needs. The EPA W AM will provide the contractor with a TDD regarding the registration form. 

Task 3:Graphic and Photographic Art Support 

The contractor shall provide the EPA W AM with any necessary graphic art (including photographic) support necessary for the OSRE Internet and Intranet web pages. 
The contractor will work with the EPA W AM to develop info graph materials for publication on the Agency' s website. 
The EPA WAM will specify by TDD the required specifications for developing graphics and graphic-based materials under this task. 

Task 4: Conversion and Automation of Model Documents 

The contractor will assist the EPA W AM with the conversion and, if needed, automation, of model language documents for posting on EPA' s internet and intranet. The EPA WAM will specify by TDD the requirements for conversation of documents from PDF and/or WordPerfect to Word, and the automation of the paragraph numbering and cross-references within a model document, if needed, along with any other technical updates or enhancements that may be needed. 
SPECIAL REQUIREMENTS: 

Printing Requirements (Clause H.4(d)(2)(3)(4)) B Permitted Contractor Activities) 
The contractor may perform a requirement involving the duplication of less than 5,000 copies of only one page, or less than 25 ,000 copies of multiple pages in the aggregate, using one color (black), so long as such pages do not exceed the maximum image size of 10 3/4 by 14 1/4 inches or 11 by 17 paper stock. If performance of the contract will require duplication in excess of these limits, contractors must immediately notify the contracting officer in writing. The contractor may perform a requirement involving the multi-color duplication of no more than 1 00 pages in the aggregate using color copier technology, so long as such pages do not exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 paper stock. The contractor may perform the duplication ofno more than a total of 100 diskettes or CD-ROMs. 
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Expertise 

It is anticipated that the tasks described above may require the services of a person 

proficient in technical web development and maintenance. The Agency may requests resumes 

when special requirements are noted. 

Identification of Contractor Personnel 

All contractor, subcontractor, and consultant personnel shall wear prominently displayed 

identification badges at all times when performing tasks under this contract and when 

interacting with EPA officials, federal agencies, state, tribal, and local governments, business, 

industry and the general public. When participating in any event and/or discussion, contractor 

staff shall verbally identify themselves as contractor personnel so that there is no possible 

appearance of being EPA employees or officials. 

Government Property 

All analysis performed, software, programs, databases, and documents prepared under 

this work assignment, and any disks containing information used to complete this work 

assignment are the property of the U.S. EPA and may not be released to the public or used for 

other work assignments or projects without the written authorization of the EPA. 

Contract Management 

The contractor shall not exceed the estimated LOE and dollar amount in the final 

approved work plan, or in cases of incremental funding, the amount of LOE and /or dollars 

authorized on the latest amendment to the work assignment. Any increase must be through a 

formal work assignment. 

The contractor shall immediately notify the EPA W AM and Project Officer when 75% 

of the contractor' s authorized funding level has been expended and shall indicate what 

remaining requirements can be completed and by what date. 
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STATEMENT OF WORK FISCAL YEAR 2017 
(September 6, 2016, through March 5, 2018) 

CONTRACT NO.: 

WORK ASSIGNMENT NO.: 

WORK ASSIGNMENT TITLE: 

PERIOD OF PERFORMANCE: 

CONTRACTING OFFICER 
REPRESENTATIVE (COR): 

DIVISION DIRECTOR: 

General Overview of Tasks 

EP-W-12-030 

WA0-08 

Site Remediation Enforcement Policy and Guidance 
Support 

9/6/2016 - 3/5/2018 

Monica Gardner, WJC South, oom 5216 
Policy and Program Ev~uation Division · , 
(202) 564-6053 ~/ILl k,.-c..c. , I~~/~ -,LIJ;-

This work assignment is for Contractor support to the Office of Site Remediation Enforcement 
(OSRE) for research and analysis concerning compliance assurance and enforcement activities at 
contaminated sites. The Contractor shall provide a combination of research and evaluation 
support in a variety of specific areas as defined in this Statement of Work (SOW), including, but 
not limited to: evaluating the use of institutional controls, Next Generation Compliance tools, 
and other long-term stewardship (L TS) mechanisms at contaminated sites; reviewing and 
commenting on OSRE policy and guidance documents; assisting with OSRE's efforts to develop 
policy/guidance, training, or other tools, as needed to improve participation of non-EPA parties 
with cleanup responsibilities; and assisting, where needed, with other OSRE priorities associated 
with the cleanup and protective reuse of contaminated sites. 

Task 1: Prepare Workplan and Cost Estimate 

The Contractor shall prepare a workplan in accordance with the provisions of the SOW, which 
describes how all phases of the work will be implemented, including a brief description of each 
phase, milestones, reports and deliverables, potential problem areas, and any assumptions that 
must be made. The workplan shall also include a detailed cost estimate including a breakout of 
direct labor hours and other direct costs. Contractor estimates must be at the task level. The 
Contractor shall deliver the workplan and cost estimate to the EPA COR within 15 calendar days 
of the receipt of the SOW. 

Further, under this task, during the period of performance for this work assignment, the 
Contractor shall conduct work assignment monitoring, quality assurance and management 
activities, and preparation of the monthly progress reports. · 



Task 2: Long-Term Stewardship and Institutional Control Support at Contaminated 
Sites and Facilities 

The EPA continues to rely upon ICs and other L TS mechanisms at site cleanups performed 
under the Comprehensive Environmental Response, Compensation, and Liability Act 
(CERCLA), the Solid Waste Disposal Act (SWDA), and the Resource Conservation and 
Recovery Act (RCRA) to help ensure long-term protectiveness of remedies, as well as public 
health and the environment. Because implementation, compliance assurance, and enforcement 
issues relating to ICs and LTS continue to pose challenges to the EPA and other stakeholders, 
OSRE desires Contractor support involving research and evaluation on a variety of issues related 
to the following: (1) IC implementation; (2) IC compliance assurance, including monitoring, 
reporting, and enforcement ofiCs; (3) the costs of ICs during the IC life cycle; (4) laws, rules, 
and procedures, including title search methods, related to real property law; (5) evaluation of ICs 
during remedy review efforts, including CERCLA five-year reviews; (6) the use of ICs during 
removal actions; and (7) the use of ICs and other L TS mechanisms at RCRA corrective action 
facilities. 

As directed by the COR, Contractor efforts may involve the preparation of reports and findings, 
studies, and/or presentations for use by OSRE as background research and to otherwise inform 
OSRE during its duties of supporting the EPA Regions, preparing policy or guidance, or 
developing future initiatives related to ICs and/or L TS. In addition, Contractor will participate in 
phone meetings and discussions, as directed by the COR. 

Real Property L~w 

In addition, OSRE requests that the Contractor help respond to Regional requests for real 
property law support. As directed by the COR, Contractor shall support Regional and/or OSRE 
requests by: 

• Assisting in conducting title searches related to site or facility cleanup (e.g., obtaining a 
title commitment for a property); 

• Summarizing and/or comparing, by parcel, interests that affect or encumber title to the 
property or parcel being remediated; 

• Preparing site maps that include environmental site characteristics; engineering controls, 
ICs, and/or site boundaries; and other relevant features (e.g., title encumbrances); 

• Assisting OSRE in the presentation of real property, ICs, and/or L TS trainings, webinars, 
or presentations to the Regions, other EPA officers, and other internal stakeholders; and 

Task 3: EPA Initiatives Support 

The Contractor may be asked to assist OSRE in activities associated with enforcement initiatives 
that are currently under development or planned in the future. OSRE may seek Contractor 
support to provide research and evaluation, and to prepare studies, reports, or presentations on 
enforcement initiatives, including, but not limited to: 
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Next Generation Compliance- The EPA' s Office of Enforcement and Compliance Assurance 
(OECA) is continuing to develop its Next Generation Compliance practices to build 21 51 century 
technical capabilities and efficiencies in assuring compliance with environmental laws. OSRE 
supports OECA's Next Generation Compliance initiative and seeks Contractor support to 
identify opportunities within its cleanup enforcement program to (1) promote public 
accountability, transparency, self-monitoring, self-certification, and electronic reporting; and (2) 
advance monitoring and reporting technologies to identify non-compliance and violations 
impacting public health and the environment. Specifically, OSRE requires Contractor support to 

. identify options to display site cleanup data (e.g., site and IC boundaries) on EPA' s existing 
geospatial platforms and to create functionality using that data to improve compliance with site 
cleanup obligations. In addition, OSRE requires Contractor support to identify areas and projects 
where the use of third-party verification and new technologies could be useful in cleanup actions 
and settlements. OSRE may request that the Contractor identify new strategies that EPA can 
implement that help monitor compliance and enforcement efforts at cleanup sites through, for 
example, online platforms that enable parties to self-report or certify completion of a task. 

State, Tribal, and Local Government Partnerships - The Agency' s "Strategic Plan" for fiscal 
years 2014-2018 (available at https://www.epa.!!ov/sites/productionlfiles/20 14-
09/documents/epa stratee.ic plan fv 14-I S.pdt) recognizes the importance of strong state, tribal, 
local, and international partnerships in managing a successful national environmental protection 
program. OSRE recognizes the critical roles that non-EPA parties and external stakeholders play 
in our cleanup programs. Consistent with the Strategic Plan, OSRE may seek Contractor support 
to identify opportunities within its cleanup enforcement program to strengthen partnerships with 
states, tribes, and local governments through consultation, collaboration, and shared 
accountability. OSRE may seek continued support for work on the state Superfund enforcement 
survey, survey results analysis, and development of a report so that potential recommendations 
may be offered on state Superfund enforcement. OSRE may seek Contractor support in the 
development and/or update of policy or guidance related to identifying CERCLA liability issues 
and protections that may be applicable to local governments as they involuntarily acquire and 
consider involvement at contaminated properties. Further, OSRE seeks Contractor support to 
identify specific areas within the cleanup enforcement program to improve coordination and data 
sharing, promote innovation, and maximize efficiencies with states, tribes, and local 
governments. 

OSRE may ask that the Contractor review and conduct meetings with national state 
organizations (e.g., ASTSWMO), tribal organizations or governments, state officials, and EPA 
regions. Further, as directed by the COR, the Contractor may be asked to conduct research and 
prepare written analysis that identifies strategies and suggest solutions (technical, legal, policy) 
to better engage state and tribal governments on certain CERCLA, SWDA, and/or RCRA 
cleanup enforcement activities. 

Environmental Justice- The EJ 2020 Action Agenda (EJ 2020) is EPA's strategic plan for 
environmental justice for 2016-2020 (available at 
hrtps ://www.epa. gov/environmentaljustice/draft-environmental-justi ce-2020-action-a!!enda). By 
2020, EPA envisions an agency that integrates environmental justice into everything EPA does, 
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achieving better environmental outcomes and reducing disparities in the nation's most 
overburdened communities. The draft EJ 2020 Action Agenda is currently out for public 
comment; the public comment period closes in July 2016. Consistent with EPA's EJ 2020 Action 
Agenda, OSRE may request Contractor support in OSRE's efforts to identify specific areas 
within the cleanup enforcement program where we can improve the integration of environmental 
justice. Specifically, as directed by the COR, the Contractor may be asked to conduct research 
and prepare studies, reports, presentations, or written analysis that identifies strategies and 
suggest solutions (technical, legal, policy) to better integrate environmental justice in the cleanup 
enforcement program. 

Task 4: Cleanup Liability and Liability Protections 

As the Landowner Liability Protections (LLP) under the 2002 CERCLA Amendments are 
addressed by courts and are relevant to various EPA initiatives, OSRE may request Contractor 
support to assist with the revision of existing or the development of new EPA policy or guidance. 
OSRE may also request Contractor support to assist with ensuring consistency in the application 
of the CERCLA LLPs and other statutory protections and EPA policy and guidance by the 
Regions. 

OSRE desires Contractor support to provide research and evaluation and to prepare studies, 
reports, or presentations to help inform OSRE with up-to-date research and evaluation regarding 
the LLPs and other statutory protections. Among other topics, Contractor research and evaluation 
may address topics such as: (1) the application ofLLP to parties who qualify as CERCLA 
"operators" including lessees; (2) the type of reasonable steps, appropriate care or due care 
considered by court decisions and/or industry standards, under various fact scenarios or 
categories of redevelopment, to meet the standards provided in CERCLA; (3) judicial 
interpretations of what constitutes a CERCLA "disposal" and "release"; (4) OSRE' s "Common 
Elements" and related LLP guidance; (5) liability consequences, if any, for current owners, prior 
owners, and/or local jurisdiction when performing LTS activities; and (6) the potential 
applicability of section 107(d)'s rendering care ("Good Samaritan") provision to non-liable 
parties interested in performing cleanup activities. 

W A Performance Evaluation Criteria 

In addition to the evaluation criteria contained in the general contract, the budget criteria will be 
evaluated on the Contractor's ability to demonstrate successful efforts at cost-savings on the 
Work Assignment while maintaining high quality technical work. EPA's evaluation will take 
into consideration the Contractor's conscientious efforts to (I) minimize duplicative work, (2) cut 
unnecessary hours and expenses, and (3) use resources efficiently and creatively. 
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The Contractor shall not incur costs or hours above the amounts authorized for the Work 
Assignment without the prior, specific, written approval ofthe EPA Contracting Officer. The 
EPA COR is not authorized to make such budgetary approvals under any circumstances. 

EPA will evaluate the Contractor based on (1) how responsive the Contractor is to EPA's needs 
throughout the Work Assignment, (2) the accuracy and technical quality of the Contractor's work 
and deliverables (including typographical and technical errors), (3) the Contractor's ability to 
work within the agreed time frames, (4) timeliness in submitting deliverables, and (5) regular 
communication regarding Work Assignment progress and prompt notification as funding 
thresholds are approached. 

Quality Standard 

It is not anticipated that the work to be done under this work assignment will involve the 
generation or use of environmental data. If work involving the generation or use of 
environmental data arises, EPA will require the generation of a Quality Assurance Project Plan 
(QAPP) by the contractor. 

Approved: 

A_~K· 
Date: 

Stephen Keirn, Quality Assurance Coordinator 
Policy and Program Evaluation Division 
Office of Site Remediation Enforcement 
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Deliverable Schedule 

The following deliverable deadlines serve as an initial planning guide and may require 
adjustment by the EPA COR based on interim results and findings during W A execution. 

Task 1 Deliverables 

Workplan and Cost Estimate 

Task 2 Deliverables 

LTS/IC Support, Generally 

Real Property Law Support 

Task 3 Deliverables 

Initiatives Support, Generally 

Task 4 Deliverables 

Local Government Research and Analysis 

Task 5 Deliverables 

Cleanup Liability Research and Analysis 
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Deadline 

15 days after Contractor receipt of 
Statement of Work 

To be determined by COR; 
Deliverables in accordance with 
approved work plan. 

To be determined by COR; 
Deliverables in accordance with 
approved work plan. 

To be determined by COR; 
Deliverables in accordance with 
approved work plan. 

To be determined by COR; 
Deliverables in accordance with 
approved work plan. 

To be determined by COR; 
Deliverables in accordance with 
approved work plan. 


